DEPARTMENT OF TRANSPORTATION

DATE: 4/10/2003

FRGE: OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
I5
SILVER LAKE SB WEIGH STATION
WEIGH IN MOTION
03A003
BIDDERS AND BIDS LOCATION: SNOHOMISH
BIDDER BIDDER BID OPENING DATE: 04/30/2003
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE
LUMP SUM MOBILIZATION 1
10900 L.F. REMOVING TEMPORARY PAVEMENT MARKIN 2
2800 L.F. REMOVING PLASTIC LINE 3
3 EACH REMOVING PLASTIC TRAFFIC MARKING 4
4.08 HUND REMOVING RAISED PAVEMENT MARKER 5
240 C.Y. ROADWAY EXCAVATION INCL. HAUL 6
LUMP SUM SHORING OR EXTRA EXCAVATION CL. A 7
50 C.Y. CRUSHED SURFACING BASE COURSE 8
150 C.Y. CEMENT CONC. PAVEMENT - INCLUDING 9
400 S.Y. CEMENT CONCRETE PAVEMENT GRINDING| 10
1000 s.Y. PLANING BITUMINOUS PAVEMENT 11
205 TON ASPHALT CONC. PAVEMENT CL. A PG 6 12
400 CALC COMPACTION PRICE ADJUSTMENT 13
624 L.F. LONGITUDINAL JOINT SEAL 14
10 EACH INLET PROTECTION 15
10 DAY ESC LEAD 16
2000 EST. EROSION/WATER POLLUTION CONTROL 17
390 L.F. TEMPORARY CONC. BARRIER 18
1 EACH TEMPORARY IMPACT ATTENUATOR 19
5000 EST. REPAIR IMPACT ATTENUATOR 20
1 EACH BEAM GUARDRAIL NON-FLARED TERMINALl 21
1 EACH BEAM GUARDRAIL ANCHOR TYPE 4 22
256 L.F. REMOVING AND RESETTING EXISTING PE| 23
2 EACH TRUCK MOUNTED IMPACT ATTENUATOR 24
180 HR OPERATION OF TRUCK MOUNTED IMPACT 25
1700 L.F. PLASTIC LINE 26
1400 L.F. PLASTIC WIDE LINE 27
3 EACH PLASTIC HOV LANE SYMBOL TYPE 1 28




oacE: o DEPARTMENT OF TRANSPORTATION DATE: 4/10/2003

OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
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SILVER LAKE SB WEIGH STATION
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QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE

3.06 HUND RAISED PAVEMENT MARKER TYPE 1 29

1.02 HUND RAISED PAVEMENT MARKER TYPE 2 30

10900 L.F. TEMPORARY PAVEMENT MARKING 31

LUMP SUM PERMANENT SIGNING 32

50 S.F. SIGN COVERING 33

300 HR SEQUENTIAL ARROW SIGN 34

1 EACH PORTABLE CHANGEABLE MESSAGE SIGN 35

160 HR OPERATION OF PORTABLE CHANGEABLE M 36

LUMP SUM TEMPORARY TRAFFIC CONTROL DEVICES 37

1100 HR TRAFFIC CONTROL LABOR 38

60 DAY TRAFFIC CONTROL VEHICLE 39

540 HR TRAFFIC CONTROL SUPERVISOR 40

64 S.F. CONSTRUCTION SIGNS CLASS A 41

LUMP SUM WIM/AVI SYSTEM 42

2000 EST. ROADSIDE CLEANUP 43

5 EST. REIMBURSEMENT FOR THIRD PARTY DAMA| 44

-1 CALC MINOR CHANGE 45

LUMP SUM SPCC PLAN 46




